
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Issue Date: July 02, 2021 
 
Closing Date:   July 9, 2021/ 15:00  

 
ORFEO STIJFMEYER  

Category Management Specialist  
Rosebel Procurement & Logistics  

Rosebel Gold Mines N.V  
Mine Site, Brokopondo, Suriname  

Tel. +597 422741 Ext. 212234  
M:  +(597) 8260015  

www.iamgold.com  
Orfeo_Stijfmeyer@iamgold.com]      

  

 

Request for Quotation (RFQ)  
For the service provision of 

 

 
 

[RGM 2021 Aggregates Production] 

 
 



 

1 

 

          
                

 
1 Specification 

 
 A General Requirements 
 
 B Background to business requirement 
 

C Technical Specification 
 
 

2 Reference documents  
 

  
3 Bill of Quantities  
 

   
 
 
 
 
 

  

CONTENTS 



 

2 

 

A GENERAL REQUIREMENTS 
 
Quotations are kindly invited for production of crushed aggregates for stemming, and 
road construction and maintenance.  
 
The company’s detailed requirements are defined in the Technical Specification. 
 
 
B BACKGROUND TO THE BUSINESS REQUIREMENT 
  
The Rosebel mine uses crushed aggregates in its day-to-day operations for 
stemming of blast holes, and construction and maintenance of haul roads. Given the 
significant need for aggregate; RMG invites your submission of a tender for provision 
of this service with your resources on the mine site in accordance with the conditions 
detailed in this document.       
The scope of work required will be to:  

 Produce aggregate material for stemming blast holes 

 Produce aggregate material for haul roads construction and maintenance 

 Provide crusher and auxiliary units to supplement production, notably, 
conveyor, loader and or backhoe to feed the crusher and build aggregate pile. 

 Provide manpower to operate and maintain the crusher.  
 

C TECHNICAL SPECIFICATION 

 

 Crushed Stemming Aggregate 

 
To be produced at the closest location to the blast pattern or specified locations.  The 
crusher will be mobilised to a mining area where it can produce in accordance with 
mine plan and priorities.  
The quantity and size of aggregates to be produced before demobilisation depends 
on mining sequence and priority. Total areas can be found in the BOQ section of this 
document. Bush clearing areas are provided in the Appendix section 4. . 
 

 Road construction and Maintenance Aggregate:  

 
Road construction and maintenance require earthworks followed by capping. 
Foundation earthworks requires pit rock material available locally whereas capping 
requires 3” and 6” aggregates. QA/QC will be carried out at during production, to 
ensure the aggregate grades are achieved in accordance with the specifics that have 
been highlighted in this document. 
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RGM Policies: 

In addition to the services outlined in the specification, the Contractor shall comply 

with all policies and codes of practice, which can be found in the following locations; 

Health and Safety: 

HR requirements: 
 Police clearance for all contractor’s working on site  
 Medical screening from HCCO - Human Capital Care Outsourcing  
 Proof of SOR insurance for all contractors working on site 

 

Health & Safety requirements: 
 

 General induction should be completed 
 All mobile equipment; light vehicles and operators should comply with RGM 

Mobile Equipment standard; 
 Contractors should adhere to the IAMGOLD golden rules and Core Safety 

Values 
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The costs should be broken down into components with a full description of each component and its associated costs. Quantities are 
subject to change depending on the business need.  
  

# Item Description Unit QTY Rate Total Comment 

1 Stemming Aggregates       

1.1 
10-25mm 

t 
60 000 - 60 000 

RGM to bring the raw material 
to the crushing location 

  

2.0 Road Construction Aggregate 

2.1 
0-75mm 

t 
120 000 - 120 000 

RGM to bring the raw material 
at the crushing location 

2.2 
0-150mm 

t 
90 000 - 90 000 

RGM to bring the raw material 
to the crushing location 

       
3.0 Road Maintenance Aggregates 

3.1 0-56mm t 520 000 - 520 000 RGM to bring the raw material 
to the crushing location 

       

 Sub-Total           

4 General & Administrative       

4.1 Mobilization Costs to site      Contractor to bring  

4.2 

Mobilisation Costs on site     

Mobilize the crusher and other 
related equipment from pit to 
pit. RGM to provide tow haul  

4.3 Extra/Over       

5 Total           

  

3 – BILL OF QUANTITIES 



 
N/A* 
 
 
 

4 – APPENDIX 


